
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

01/30/2023

68HERC23F0057 PR-OW-23-00105

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

02/29/2024

Standards & Risk Management Div.

USEPA Headquarters
William Jefferson Clinton Building

Washington DC 20460

Standards & Risk Management Div.

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 2 

Destination Destination

Cincinnati OH 45268-0001

1200 Pennsylvania Avenue, N. W.
Mail Code: 4607M

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        UEI:  WSEZME8NNBA8
        TOCOR: Michael Goldberg Max Expire Date:
        02/28/2026 InvoiceApprover: Michael
        Goldberg Alt Invoice App: Anne Lausier

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$1,420,903.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$1,094,265.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

01/30/2023

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

01/30/2023 68HERC23F0057

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 03/01/2023 to

        02/29/2024

0001    Base Year: Support of LCRI

        Time-and-Materials line item for severable

        services with a ceiling value of

        $1,420,903.00

        Product/Service Code:  R499

        Accounting Info:

        23-24-B-40DP1-000B53-2505-2340SRE003-0

        01 BFY: 23 EFY: 24 Fund: B Budget

        Org: 40DP1 Program (PRC): 000B53

        Budget (BOC): 2505 DCN - Line ID:

        2340SRE003-001

        Funding Flag: Complete

        Funded: $179,550.00

0002    Option Year 1 - Support of LCRI                                      1,019,536.00

        Time-and-Materials line item for severable

        services with a ceiling value of

        $1,019,536.00

        (Option Line Item)

        12/15/2023

        Product/Service Code:  R499

0003    Option Year 2 - Support of LCRI                                         74,729.00

        Time-and-Materials line item for severable

        services with a ceiling value of $74,729.00

        (Option Line Item)

        12/15/2024

        Product/Service Code:  R499

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $1,094,265.00





























68HERC23F0057 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $179,550.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0057 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0057 
   

 Base Period of Performance – 03/01/2023 through 02/29/2024 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $1,420,903.00 

Initial Funding $179,550.00 

Balance Unfunded $1,241,353.00 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024, inclusive 
of all required reports. 
 
The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025, inclusive 
of all required reports. 

The period of performance of Option Period 2, if exercised, shall be from 03/01/2025 through 02/28/2026 inclusive 
of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Michael Goldberg, 202-564-1379, email: Goldberg.michael@epa.gov (TOCOR) 

Anne Lausier, 202-564-0518, email: lausier.anne@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0057

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00469See Block 16CP00001

 21

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

01/30/2023

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $179,550.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Michael Goldberg Max Expire Date: 02/28/2026 InvoiceApprover: Michael Goldberg Alt

Invoice App: Anne Lausier

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $179,550.00 to Line Item 0001 (Base Period).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $179,550.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

03/14/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0057/P00001

        Incremental Funded Amount changed: from

        $179,550.00 to $359,100.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $179,550.00

        Incremental Funded Amount changed from

        $179,550.00 to $359,100.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DP1-000B53-2505-2340SRE021-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DP1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE021-001

        Quantity: 0

        Amount: $179,550.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2023 to 02/29/2024

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



68HERC23F0057 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $359,100.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0057 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0057 
   

 Base Period of Performance – 03/01/2023 through 02/29/2024 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $1,420,903.00 

Initial Funding $179,550.00 

Incremental Funding 

(P00001) 

$179,550.00 

Balance Unfunded $1,061,803.00 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024, inclusive 
of all required reports. 
 
The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025, inclusive 
of all required reports. 

The period of performance of Option Period 2, if exercised, shall be from 03/01/2025 through 02/28/2026 inclusive 
of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Michael Goldberg, 202-564-1379, email: Goldberg.michael@epa.gov (TOCOR) 

Anne Lausier, 202-564-0518, email: lausier.anne@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 



68HERC23F0057 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

01/10/2023

68HERC23F0059 PR-OW-23-00127

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

Multiple

Multiple Destinations

Standards & Risk Management Div.

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 15 

Destination Destination

Cincinnati OH 45268-0001

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        UEI:  WSEZME8NNBA8
        TOCOR: Katherine Foreman Max Expire Date:
        02/28/2025 InvoiceApprover: Katherine
        Foreman Alt Invoice App: Ashley Greene

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$69,762.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$42,130.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

01/10/2023

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

01/10/2023 68HERC23F0059

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 03/01/2023 to

        02/28/2025

0001    Base Period of Performance

        Time-and-Materials line item for severable

        services

        Product/Service Code:  R425

        Delivery: 02/29/2024

        Delivery Location Code: OW/OGWDW/SRMD

        Standards & Risk Management Div.

        USEPA Headquarters

        William Jefferson Clinton Building

        1200 Pennsylvania Avenue, N. W.

        Mail Code: 4607M

        Washington DC 20460 USA

        Amount: $69,762.00

        Accounting Info:

        23-24-B-40DQ3-000B53-2505-2340SRE004-0

        01 BFY: 23 EFY: 24 Fund: B Budget

        Org: 40DQ3 Program (PRC): 000B53

        Budget (BOC): 2505 DCN - Line ID:

        2340SRE004-001

        Funding Flag: Complete

        Funded: $25,000.00

0002    Option Period 1                                                         42,130.00

        Time-and-Materials line item for severable

        services (UNEXERCISED)

        (Option Line Item)

        12/15/2023

        Product/Service Code:  R425

        Delivery: 02/28/2025

        Delivery Location Code: CAD

        CAD

        US Environmental Protection Agency

        26 West Martin Luther King Drive

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $42,130.00



DATE OF ORDER

 3 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

01/10/2023 68HERC23F0059

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)
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PERFORMANCE WORK STATEMENT 
Contract 68HERC21D0006 

Task Order: 68HERC23F0059 
 
 

TITLE: Harmful Algal Bloom Activities in Drinking Water II 
  
PERIOD OF PERFORMANCE:  
Base Period – Task Order: March 1, 2023 to February 29, 2024 
Option Year 1: March 1, 2024 to February 28, 2025 
                                                          
Task Order Contracting Officer’s Representative (TOCOR):   
 

Name:    Katherine Foreman 
Office:  OW/OGWDW 
  Standards and Risk Management Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4607M)    

Washington, DC 20460 
Location:  2227B 
Telephone #: 202-564-3403 
Email:   foreman.katherine@epa.gov 

 
 
Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR): 
 

Name:    Ashley Greene 
Office:  OW/OGWDW 
  Standards and Risk Management Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4607M)   

Washington, DC 20460 
 Location: 2209Q 

Telephone #: 202-566-1738 
Email:   greene.ashley@epa.gov 

  
I.     BACKGROUND AND PURPOSE 

 
Cyanobacteria occur naturally in marine and freshwater ecosystems. Under certain conditions 
these cyanobacteria can rapidly grow producing harmful algal blooms (HABs). Some 
cyanobacteria can produce cyanotoxins that can pose a risk to human and animal health. There 
are currently no U.S. federal guidelines, water quality criteria, standards or regulations for 
cyanobacteria or cyanotoxins in drinking water under the Safe Drinking Water Act.  
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On June 17, 2015, EPA published two health advisories (HAs) in drinking water for the 
cyanotoxins microcystins and cylindrospermopsin. The HAs provide states, drinking water 
utilities and the public with information on the health effects of microcystins and 
cylindrospermopsin, analytical methods for testing these cyanotoxins in water samples, and 
treatment approaches that effectively remove cyanotoxins in drinking water.  
 
In conjunction with the health advisories, EPA released “Recommendations for Public Water 
Systems to Manage Cyanotoxins in Drinking Water”, which was developed to help states and 
utilities as they consider whether and how to manage cyanotoxins in their drinking water 
supplies. The document provides recommendations for helping public water systems (PWSs) 
manage the risks from cyanotoxins to their drinking water, including a framework PWSs can 
consider when planning their cyanotoxin risk management efforts. 
 
On August 7, 2015, Public Law 114-45, titled the Drinking Water Protection Act, amended the 
Safe Drinking Water Act by adding Section 1459, Algal Toxin Risk Assessment and 
Management. Section 1459 directs the EPA to assess and manage algal toxin risk in drinking 
water through strategic planning, information coordination, and use of science. In November 
2015, EPA submitted a strategic plan called “Algal Toxin Risk Assessment and Management 
Strategic Plan for Drinking Water” to Congress which includes, among other things, specific 
steps and timelines for evaluating human health risk from algal toxins and the identification of 
algal toxins of human health concern.  
 
EPA executed parts of its strategic plan by recently developing cyanotoxin analytical methods, 
listing cyanotoxins on the fourth Contaminant Candidate List, monitoring cyanotoxins as part of 
the fourth Unregulated Contaminant Monitoring Rule and researching drinking water treatment 
optimization. EPA also recently released multiple tools for PWSs and the public with the aim to 
prevent and mitigate risks from cyanotoxins in drinking water including: The “Cyanotoxin 
Management Plan Template and Example Plans” to assist public water systems in developing 
their own cyanotoxin management plan based on the recommendations document; the “Water 
Treatment Optimization for Cyanotoxins document” to assist public water systems in optimizing 
their treatment to prevent cyanotoxins from contaminated finished drinking water; the Drinking 
Water Cyanotoxin Risk Communication Toolbox to help public water systems communicate the 
risks to public health from cyanotoxins; and a video summarizing all of the of tools.  
 
Additionally, EPA recently conducted the Six-Year Review of drinking water contaminants to 
determine which are candidates for revision to ensure public health protection. As a result of that 
review, among other results, the Surface Water Treatment Rule (SWTR) and Stage 1 and Stage 2 
Disinfectants and Disinfection Byproducts Rules (DBP rules) were determined to be candidates 
for revision.  
 
Under this task order the contractor shall support EPA in continuing progress toward the goals 
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outlined in the algal toxin strategic plan by supporting the scientific understanding of the blooms 
and their toxins and supporting PWSs, states, and tribes manage the risks from harmful algal 
blooms and cyanotoxins to drinking water. Additionally, the contractor shall support EPA in 
summarizing data and information to help support the upcoming Regulatory Determination cycle 
and execute HAB-related webinars and workshops. In addition, the contractor shall support EPA 
in continuing to make progress on gathering more information and performing data analysis on 
approaches to enhance public health protection through holistic drinking water policy 
opportunities, including aspects such as source water protection and source to tap approaches. 
 
II. TASKS 
 
The tasks below provide the contractor with a description of the expected deliverables and time 
frames.  
 
Task 1. Monthly progress reports – Base period and Option year 1 
In accordance with contract Attachment 3 – Reports of Work, the Contractor shall provide 
electronic copies of the monthly progress and financial reports to the Contracting Officer, EPA 
Contract Level COR (CLCOR) (previously titled Project Officer (PO)) and TOCOR. Each 
progress report shall describe the technical work and expenditures for the same time period as 
the corresponding invoice. The reports shall list by task the amount of work completed and 
include a table of hours by personnel for each task. The reports also shall identify any problems 
or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next 
steps. 
 
The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that 
may impede performance, impact QA-related activities, and any corrective actions needed to 
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost 
Progress Reports. 
 

Deliverables and schedule under Task 1 
Task Deliverable Due 

1 
Progress and financial reports Monthly 

Calls with EPA Bi-weekly, including weekly calls 
during periods of intense activity 

 
 
Task 2. Quality assurance/quality control – Base period and option year 1 
Quality assurance (QA) and quality control (QC) are important components of EPA’s work to 
assure that minimum quality standards for the use intended are attained. This TO involves the 
use of existing data and requires the Contractor to update the Project Quality Assurance Project 
Plan (PQAPP), prepared for this contract (68HERC21D0006), with a Supplemental Quality 
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Assurance Project Plan (SQAPP), that addresses data sources and methods for using the data that 
are specific to this TO. The Contractor shall follow all procedures and requirements set forth for 
the SQAPP update to the PQAPP, as specified below. The Contractor shall include a version 
(revision) history page that summarizes changes made. The Contractor shall also provide EPA 
with copies of any modified SOPs or checklists. The Contractor shall update the above 
mentioned PQAPP for secondary (existing) data handling and analysis. No collection of field 
samples will be collected under this TO. QAPPs are required under the Agency’s Quality 
Assurance Policy CIO-2105, formerly EPA Order 5360.1 A2 (May 2000), and implementing 
guidance CIO-2105-P-01-0 (May 2000). All projects that involve the generation, collection, 
analysis, and use of environmental data must have an approved QAPP in place prior to the 
commencement of work.  
 

• Under no circumstances shall work that involves the generation, collection, 
evaluation, analysis, or use of environmental data be performed until the 
Contractor receives written notification from the EPA TOCOR that EPA has 
approved the Contractor’s updated PQAPP. 
 

• Any non-sampling/non-analytical work that involves the generation, collection, 
evaluation, analysis, or use of environmental data that is initiated prior to EPA approval 
of the Contractor’s updated PQAPP must be performed in accordance with the approved 
SPQAPP. EPA may request the Contractor to furnish written documentation from the 
Contractor showing that the Contractor has complied with this requirement. 

 
The Contractor shall update the above mentioned PQAPP so that it addresses systematic 
planning for this TO. The contractor shall use the active voice. The SQAPP shall provide enough 
detail to clearly describe objectives of the project supported by the TO; the type of data to be 
collected, generated, or used under this TO to support the project objectives; the quality 
objectives needed to ensure that these will support the project objectives; and the quality 
assurance and quality control activities to be performed to ensure that any results obtained are 
documented and are of the type, quality, transparency, and reproducibility needed. In addition, 
the Contractor shall be required to address the quality of any data provided by EPA, at the start 
of the TO.  
 
The SQAPP must be consistent with the document, EPA Requirements for Quality Assurance 
Project Plans: EPA QA/R-5 (https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-
assurance-project-plans). The SQAPP shall include any SOPs or checklists. The Contractor shall 
comply with all QA/QC requirements set forth in the contract-level PQAPP.   
 
The PQAPP shall also be consistent with A Summary of General Assessment Factors for 
Evaluating the Quality of Scientific and Technical Information and Addendum to: A Summary of 
General Assessment Factors for Evaluating the Quality of Scientific and Technical Information 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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(https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-
and-technical-information). 
 
In addition, the Contractor shall include a separate and identifiable discussion in all reports 
(deliverables) about the quality of the data, and summarize the QA/QC activities that were or 
will be used to ensure and confirm the usability of the data for the project, identify any 
deviations from QA protocols (e.g., from the PQAPP), problems encountered and corrective 
actions taken, and any limitations on the usability of the data for the purposes intended.   
 
The Contractor shall also comply with the following procedural requirements related to 
compliance with the PQAPP: 
• The Contractor shall submit all drafts and final updated SPQAPP in Microsoft Word format, 

and in tracked changes as appropriate. The Contractor may also submit these documents in 
PDF format. 
 

• The Contractor shall notify the EPA TOCOR if it determines that additional changes to the 
PQAPP are warranted (e.g., due to organizational changes, revised technical approaches, or 
other unforeseen circumstances). 
 

• If, during the Period of Performance of this TO, the EPA TOCOR provides technical 
direction that revisions to the PQAPP are necessary, the Contractor shall follow all 
procedures and requirements set forth for development of the original PQAPP, as specified 
above. The Contractor shall include a version (revision) history page that summarizes 
changes made. The Contractor shall also provide EPA with copies of any modified SOPs or 
checklists. 
 

• All QA documentation prepared under this TO, shall be considered non-proprietary, and shall 
be made available to the public upon request. 

 
The Contractor shall submit an email that proposes a standardized naming convention and 
version control for all deliverables associated with the TO. This system will ensure that 
deliverables are clearly named and dated and that the sequence of versions of a document is 
clear. The EPA TOCOR will review the email and then provide the Contractor with written 
notification of approval or edits that need to be made. After receiving notification of approval, 
the contractor shall use this standardized convention for all deliverables associated with the Task 
Order. 
 

Deliverables and schedule under Task 2 
Task Deliverable Due 

2 SQAPP Within one month of TO award 

https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information
https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information
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QA/QC reporting To be included in monthly progress 
reports (Task 1) 

 
 
Task 3. Data compilation, management and analysis – Base period 
The contractor shall support EPA in compiling, managing and analyzing secondary data 
associated with cyanotoxins, harmful algal blooms, and their drivers and indicators in drinking 
water and source waters. Possible data sources include the Unregulated Contaminant Monitoring 
Rule (UCMR) dataset, state and local datasets and satellite imagery. Additionally, the contractor 
shall evaluate the impacts of source water quality on finished water quality for select 
contaminants. The contractor shall execute the following tasks: 
 

• 3a. Execute data analysis on cyanotoxin occurrence in state, local and federal datasets. 
Explore the linkages between source water quality and finished water quality for 
parameters such as total organic carbon, nutrients, algal biomass, cyanotoxins, 
microbial contaminants and disinfection by-products from a variety of specified federal, 
state and local databases. 

• 3b. Research existing methodologies for determining surface source waters that are 
vulnerable to excess HABs, nutrients and TOC loadings and/or increased risk for SWTR 
and/or DBP rule violations. Compile data and thresholds used, this can include satellite- 
derived data, land use data and water quality data. Develop a draft screening method 
for select PWSs’ source waters, run the vulnerability screen, report on results and 
modify based on input from the TOCOR.   
 

Deliverables: Draft and final versions of analysis files, graphs, maps. Draft and final report 
summarizing data analysis. 
 

Task Deliverable Due 

3a 
Draft data analysis files Within five months of TO award or as 

directed by written technical direction 
by the TOCOR.  

3a 

Final data analysis files Within 1 month after comments are 
provided by TOCOR on draft files or 
as directed by written technical 
direction by the TOCOR. 

3b 
Research on source water 
vulnerability screens/approaches 

Within eight months of TO award or 
as directed by written technical 
direction by the TOCOR. 

3b Draft vulnerability screening 
method and examples 

Within two months of receipt of 
research, or as directed by written 
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technical direction by the TOCOR. 
 
 
Task 4. Drinking water, source water protection and watershed management policy and 
implementation research – Base period and option year 1 
The contractor shall support EPA in policy and implementation research including synthesis of 
existing local, state and federal policies and approaches to such topics as watershed protection 
and improvement approaches, source water protection, risk assessment, risk mitigation and 
drinking water policy related to such topics as nonpoint source pollution, harmful algal blooms, 
cyanotoxins, microbial contaminants and disinfection by-products and related rules (e.g. Stage 1 
and Stage 2 Disinfectants and Disinfection Byproducts Rules, Surface Water Treatment Rule, 
Safe Drinking Water Act and Clean Water Act).  
 

• 4a. Synthesis of local, state and international policy approaches for managing 
cyanobacteria and cyanotoxins in drinking water – including the following: both 
regulatory and non-regulatory approaches; prevention (source to tap/source water 
protection) approaches; mitigation and emergency response approaches. 

• 4b. Literature review of effective monitoring, analytical methods and treatment 
approaches for saxitoxin and anatoxin-a in drinking water. 

• 4c. Research on existing approaches and considerations for managing cyanotoxins and 
microbial contaminants in source and finished drinking water and disinfection by-product 
precursors in source water and disinfection by products in finished water, including risk 
assessment frameworks and Clean Water Act considerations and source-to-tap 
frameworks. 

 
Deliverables: The contractor shall provide necessary documents summarizing and synthesizing 
related considerations mentioned above that may include such things as literature reviews, policy 
summary and synthesis papers as well as reviewing and formatting existing related documents 
and completing draft(s) and final versions of documents. 
 

Task Deliverable Due 

4a 
 

Draft cyanotoxins in drinking 
water management literature 
review 

Within three months of TO award or 
as directed by written technical 
direction by the TOCOR 

Final cyanotoxins in drinking 
water management literature 
review 

Within 1 month after comments are 
provided by TO on draft literature 
review or as directed by written 
technical direction by the TOCOR. 

4b Draft saxitoxin and anatoxin-a 
literature review 

As directed by written technical 
direction by the TOCOR.  
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Final saxitoxin and anatoxin-a 
literature review 

As directed by written technical 
direction by the TOCOR. 

4c Draft policy and implementation  
literature review 

As directed by written technical 
direction by the TOCOR 

4c Final policy and implementation  
literature review 

As directed by written technical 
direction by the TOCOR. 

 
Task 5 - Synthesis and development of stakeholder materials and emergency response 
materials – Base period and option year 1 
The contractor shall support EPA in the development of harmful algal bloom and cyanotoxin 
support documents and activities as necessary to meet the needs of the drinking water 
stakeholder community. Such documents could include new materials to help in responding to 
harmful algal blooms during emergencies or compiling existing documentation in a new format. 
Additionally, the contractor shall conduct background research on how harmful algal 
blooms/cyanotoxins are incorporated into state and local emergency and risk management plans. 
  

• 5a. Synthesis existing state and local information on how harmful algal blooms in 
drinking water are incorporated into state/local action plans, risk management plans and 
emergency response plans. 
 

• 5b. Develop cyanotoxins in drinking water emergency response materials for stakeholder 
community. 
 

• 5c. Develop cyanotoxins in drinking water materials to help stakeholders in managing the 
risks of cyanotoxins. 
 

Deliverables: The contractor shall provide necessary documents summarizing and synthesizing 
related information mentioned above that may include such things as literature reviews, policy 
summary and synthesis papers, emergency response documents as well as reviewing and 
formatting existing related documents and completing draft(s) and final versions of documents. 
 
Task Deliverables Due 
5a Draft cyanotoxins in drinking water 

emergency/risk management literature 
review 

Within three months of TO award or as 
directed by written technical direction by the 
TOCOR 

Final cyanotoxins in drinking water 
emergency/risk management literature 
review 

Within 1 month after comments are provided 
by TO on draft literature review or as directed 
by written technical direction by the TOCOR. 
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5b Draft cyanotoxins in drinking water 
emergency response materials 

As directed by written technical direction by 
the TOCOR. 

Final cyanotoxins in drinking water 
emergency response materials 

As directed by written technical direction by 
the TOCOR. 

5c Draft cyanotoxins in drinking water 
materials 

As directed by written technical direction by 
the TOCOR. 

5c Final cyanotoxins in drinking water 
materials 

As directed by written technical direction by 
the TOCOR. 

 
 
Task 6 – Regulatory Determination Materials – Base period  
The contractor shall support EPA in compiling, managing and summarizing cyanotoxin-related 
materials on occurrence, health data and opportunities for public health protection for inclusion 
in support documents and background materials for the next cycle of the Regulatory 
Determination process. 
 
Deliverables: Research outputs, draft support document and supplemental information, final 
support document. 
 

Task Deliverable Due 

6a 
Research on occurrence, health 
data and opportunities for public 
health protection. 

Within four months of TO award or as 
directed by written technical direction 
by the TOCOR 

6b 
Draft support document including 
research and other items as 
directed by TOCOR. 

Within six months of finishing the 
research, or as directed by written 
technical direction by the TOCOR. 

6c 
Final support document and 
related materials for cyanotoxins 
in Reg Det  

Within 11 months of TO award, or as 
directed by written technical direction 
by the TOCOR. 

 
 
Task 7  – Webinar and Workshop Support – Base period and option year 1 
The contractor shall support EPA in planning and executing up to three webinars and/or in 
person workshops focused on preparing for, managing and responding to HAB risks in drinking 
water and source waters. Audience for these webinars include state, tribal, academic and federal 
government institutions as well and public water systems and local governments. The contractor 
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shall provide support in planning, developing agendas, confirming and coordinating with 
speakers on logistics and providing support during and after the meetings and webinars. 
Webinars will be the likely format, however, travel may be possible depending on the public 
health risks of travel, during Option period 1. For the purposes of this Task, assume travel to a 
location in the southern United States, such as Atlanta, Georgia. 
 
Deliverables: Webinar/workshop planning and logistics and agenda development, draft summary 
documents from the meeting, final meeting materials, summary notes from the meetings. 
 

Task Deliverable Due 

7a 

Provide logistical support for up to 
2 webinars/workshops (dates to be 
determined), including such 
activities as setting up registration 
pages, inviting speakers, sending 
email invitations, developing 
agendas and meeting support 
materials, providing online and in 
person meeting support and 
facilitating discussion (as needed).  
 

As directed by written technical 
direction by the TOCOR 

7b 
Draft summary documents and 
notes from the meetings, as  
directed by TOCOR. 

Within two weeks of each 
webinar/workshop.   

7c 
Final post meeting materials, 
including materials to be posted 
online.  

Within two weeks of receipt of 
comment on draft materials from 
TOCOR. 

 
General Requirements of the Task Order and Schedule 
 
The Contract level COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) 
Direction to the contractor which assists the contractor in accomplishing the PWS, (2) Comments 
on and approval of reports or other deliverables. Technical direction will be issued in writing or 
confirmed in writing within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer and the Contract 
Level Contracting Officer Representative. 
 
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract. As required, the EPA TOCOR will provide 
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technical direction in accordance with Clause H-20 of the contract, EPAAR 1552.237-71 
TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement 
(PWS). 
 
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).   
 
Budget Reporting: The contractor, under this task order, shall be required to report to the 
TOCOR when 85 percent of the total task order funding amount has been depleted.  
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR. 
 
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the 
TOCOR for review prior to submission of the final product. These drafts will clearly specify the 
methods, procedures, considerations, assumptions, relevant citations, data sources and data that 
support any conclusions and recommendations.  The contractor shall incorporate all TOCOR 
comments into all final deliverables, unless otherwise agreed upon by the TOCOR. The 
contractor shall adhere to all applicable EPA management control procedures as implemented by 
the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR. 
 
Quick Response: Under this Performance Work Statement (PWS), the contractor shall be 
required to provide ad hoc information for use by EPA for quick responses and analyses of 
options, issues, and policy decisions. Quick responses are those which require completion in one 
to five working days. 
 
Conference/meeting guidelines and limitations. The contractor shall immediately notify the EPA 
Contracting Officer, CL COR and TOCOR of any anticipated event involving support for a 
meeting, conference, workshop, symposium, retreat, seminar or training that may potentially 
incur $20,000 or more in cost during performance. Conference expenses are all direct and 
indirect costs paid by the government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, registration 
fees, ground transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer.  
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Travel: Travel may be required under this Performance Work Statement (PWS). For work 
planning purposes, the contractor should assume 1 two day trip to Atlanta, Georgia, during the 
period of performance to support HAB workshop planning and execution. The contractor’s travel 
shall be in accordance with EPA travel requirements and authorized in advance by the EPA 
Contract-level Contracting Officer’s Representative.  
 
Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are 
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases 
another software program agreed to by the TOCOR.  Memos are to be written in a manner which 
will make them easy to conform into draft chapters for the Final Report. For deliverables that are 
in Word or pdf versions of Word documents, that are intended to be shared with management or 
the public, the contractor shall use decimal align in all tables containing columns of numbers of 
varying digits, whether decimal places are reported or not. All final materials, e.g., memos, 
chapters, etc. are to be prepared only after receiving written technical direction from the TOCOR 
and formatted to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.  
 
III. SCHEDULE OF DELIVERABLES 
 
All deliverables shall be in accordance with the contract level PWS, Section F, and the above-
listed deliverable due dates.  
 
IV. PERFORMANCE STANRDARDS AND MEASURES 
 
The following standards will be used to measure performance. 
 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be 
measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against 
the acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. 
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses 
to address new issues not previously identified. 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  
  
V.  CONTRACTOR IDENTIFICATION 
 
Contractor personnel shall always identify themselves as contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency’s official representative. The contractor shall 
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
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CO, CL-COR and/or TOCOR. 
 
VI.  STATUS NOTIFICATION  
 
The contractor shall notify the EPA PO and program office contact when 75% of the funds 
provided have been expended or when funding for less than 6 weeks work remains. The 
Contractor shall also notify the TOCOR when 75% of the funds have been used on any single 
case assignment. Notifications shall be in writing and cc to the Project Officer. 
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Clause I-78, FAR 52.249-6 TERMINATION (COST-REIMBURSEMENT)

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Katherine Foreman Max Expire Date: 02/28/2025 InvoiceApprover: Katherine Foreman Alt

Invoice App: Ashley Greene

The purposes of this modification are to:

1) Terminate this Task Order (68HERC23F0059) in its entirety, for convenience of the

Government, effective immediately in accordance with Base Contract clause I-78 FAR 52.249-6

TERMINATION (COST-REIMBURSEMENT)(MAY 2004 - ALTERNATIVE IV (SEP 1996); and

2) De-obligate $25,000.00 in Time-and-Materials funding from Line Item 0001, leaving this

Task Order with a $0.00 funding balance. See the attached Funding Recap sheet.

Continued ...
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Keith Pfeffer
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Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0059/P00001

        Note: This Termination and resulting

        de-obligation of funds is issued unilaterally as

        a result of an e-mail negotiated agreement

        between the Government and the Contractor dated

        February 9, 2023.

        LIST OF CHANGES:

        Obligated Amount for this Modification:

        -$25,000.00

        New Total Obligated Amount for this Award: $0.00

        Incremental Funded Amount changed: from

        $25,000.00 to $0.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        -$25,000.00

        Incremental Funded Amount changed from $25,000.00

        to $0.00

        CHANGES FOR ACCOUNTING CODE:

        23-24-B-40DQ3-000B53-2505-2340SRE004-001

        Amount changed from $25,000.00 to $0.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2023 to 02/28/2025

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



68HERC23F0059 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $0.00 of the total 
price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 
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RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0059 
   

 
Base Period of Performance – March 1, 2023 through February 29, 2024 
 
Option Period 1 Period of Performance – March 1, 2024 through February 28, 2025 
   

 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $69,762.00 

Initial Funding $25,000.00 

De-obligation 

(P00001) 

-$25,000.00 

Balance Unfunded $69,762.00 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from 03/01/2023 through 02/29/2024 
inclusive of all required reports. 
 
The period of performance of Option Period 1, if exercised, shall be from 03/01/2024 through 02/28/2025 inclusive 
of all required reports. 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Katherine Foreman, 202-564-3403, email: foreman.katherine@epa.gov (TOCOR) 

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 
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             CAD
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0001    Continued Support for the Drinking Water
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Performance Work Statement 
 

I. Title: Support for the Drinking Water Infrastructure Needs Survey 
  

Contractor:  The Cadmus Group   Contract No.: 68HERC21D0006 
       Task Order: 68HERC23F0063 

 
II. Estimated Period of Performance:  

 
Task Order Award through 12 Months 

 
III. Key EPA Personnel: 
 
 Task Order Contracting Officer’s Representative (TOCOR):   
 

Name:    Robert Barles 
Office:  OW/OGWDW 
  Drinking Water Protection Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4606M)    

Washington, DC 20460 
Location:  2213F 
Telephone #: 202-564-3814 
Email:  barles.robert@epa.gov 

 
Alternate Task Order Contracting Officer’s Representative and Technical Expert 
(ALT-TOCOR): 

 
Name:    John Towe  
Office:  OW/OGWDW 
  Drinking Water Protection Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4606M)   

Washington, DC 20460 
 Location: 2145C 

Telephone #: 202-564-2298 
Email:  towe.john@epa.gov 

  
 
 
 
 
 
V.     BACKGROUND AND PURPOSE 

 
A critical element of the National Drinking Water Program is the oversight of the Drinking 
Water State Revolving Fund (DWSRF) authorized by Congress to help capitalize state revolving 
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fund programs that provide loans and grants to the Nation’s drinking water systems to assist 
them in addressing their infrastructure investment needs. A key activity conducted by the Office 
of Ground Water and Drinking Water (OGWDW) in support of the DWSRF program is the 
conduct of a large survey to determine the infrastructure investment needs of the Nation’s 
drinking water systems. The quadrennial DWINSA not only results in a report to the U.S. 
Congress on the needs for infrastructure investment in the drinking water industry but also 
provides the basis for the allotment of the annual DWSRF grants to the States based on their 
relative investment needs. 
 
The purpose of this Task Order is to continue the support to the Drinking Water Infrastructure 
Needs Survey and Assessment (DWINSA or “Survey”) beyond that provided under the previous 
TO 68HERC22F0234.  The focus of support is on three major areas over the performance 
period: (a) completing 2021 DWINSA effort; (b) improvement to the DWINSA process for the 
next major Survey effort including conducting smaller surveying and assessment efforts for 
interim reports on infrastructure investment needs and testing new methodologies.   
As noted, previous support for the DWINSA effort has been provided under TO 
68HERC22F0234.  Any analysis, technical support, or deliverables provided under this new 
Task Order shall not be duplicative of previously performed tasks. 
 
 
VI. TASKS 
 
The Contractor shall provide technical support (and adhere to the quality assurance/quality 
control requirements listed herein) to complete the 2021 DWINSA effort including finalizing 
reviews of submitted data, undertaking associated data collation and analysis; and providing a 
series of written reports of findings, cumulating in a Report to Congress (RtC). 
 
Under this Task Order, the contractor shall also provide support, after the 2021 Survey’s RtC has 
been published, to help improve the general DWINSA process to prepare for the next surveying 
effort with a particular focus on improvements to infrastructure cost models and to the Survey’s 
data management processes including data entry at the water system and state levels.  The 
support shall include interim field surveying efforts to develop and test new methodologies and 
provide additional foundational data in support of the next DWINSA effort. 
 
 The tasks below provide the contractor with a description of the expected deliverables and time 
frames required to meet these three purposes of this task order. 
 
 
 
 
 
Task 1. Monthly progress reports 
In accordance with contract Attachment 3 – Reports of Work, the Contractor shall provide 
electronic copies of the monthly progress and financial reports to the Contracting Officer, EPA 
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Contract Level COR (CLCOR) (previously titled Project Officer (PO)) and TOCOR. Each 
progress report shall describe the technical work and expenditures for the same time period as 
the corresponding invoice. The reports shall list by task the amount of work completed and 
include a table of hours by personnel for each task. The reports also shall identify any problems 
or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) activities, and next 
steps. 
 
The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that 
may impede performance, impact QA-related activities, and any corrective actions needed to 
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost 
Progress Reports. 
 

Deliverables and schedule under Task 1 
Task Deliverable Due 

1 
Progress and financial reports Monthly 

Calls with EPA Bi-weekly, including weekly calls 
during periods of intense activity 

 
For the purposes of the cost estimate, the TOCOR estimates that task 1 will require 
approximately 170 hours of the total technical LOE. 
 
Task 2. Quality assurance/quality control 
Quality assurance (QA) and quality control (QC) are important components of EPA’s work to 
assure that minimum quality standards for the use intended are attained. This TO involves the 
development and use of data and requires the Contractor to update the Quality Assurance Project 
Plan (QAPP), prepared for this contract with a Supplemental Quality Assurance Project Plan 
(SQAPP), that addresses the data sources and methods for developing and using the data that are 
specific to this TO.  
 
To ensure consistency in methods across all field surveying and data management of the last 
three years of DWINSA efforts, the Contractor shall use the SQAPP developed under the 
previous contract EP-C-15-022, work assignment #5-39 and #6-39, and adopted and approved as 
the SQAPP for the task order (TO# 68HERC22F0234) previous to this one.  The previous 
Cadmus contract SQAPP for DWINSA had been approved as being consistent with all Agency’s 
quality assurance (QA) requirements.  
 
The task specific QA requirements of the SQAPP shall be addressed under this new task order in 
the monthly progress reports as specified under Task 1. The Contractor shall follow all 
procedures and requirements set forth by the SQAPP update to the QAPP, as specified below. 
The Contractor shall include a version (revision) history page that summarizes changes made. 
The Contractor also shall provide EPA with copies of any modified SOPs or checklists. QAPPs 
are required under the Agency’s Quality Assurance Policy CIO-2105, formerly EPA Order 
5360.1 A2 (May 2000), and implementing guidance CIO-2105-P-01-0 (May 2000). All projects 
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that involve the generation, collection, analysis, and use of environmental data must have an 
approved QAPP in place prior to the commencement of work.  
 
The approved SQAPP shall remain consistent with the document, EPA Requirements for Quality 
Assurance Project Plans: EPA QA/R-5 (https://www.epa.gov/quality/epa-qar-5-epa-
requirements-quality-assurance-project-plans). The SQAPP shall include any new or changed 
SOPs or checklists. The Contractor shall comply with all QA/QC requirements set forth in the 
contract-level QAPP.   
 
The SQAPP shall also remain consistent with A Summary of General Assessment Factors for 
Evaluating the Quality of Scientific and Technical Information and Addendum to: A Summary of 
General Assessment Factors for Evaluating the Quality of Scientific and Technical Information 
(https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-
and-technical-information). 
 
In addition, the Contractor shall include a separate and identifiable discussion in all reports 
(deliverables) about the quality of the data, and summarize the QA/QC activities that were or 
will be used to ensure and confirm the usability of the data for the project, identify any 
deviations from QA protocols (e.g., from the SQAPP), problems encountered and corrective 
actions taken, and any limitations on the usability of the data for the purposes intended.   
 
The Contractor also shall comply with the following procedural requirements related to 
compliance with the SQAPP: 
 
• The Contractor shall submit all drafts and final updated SPQAPP in Microsoft Word format, 

and in tracked changes as appropriate. The Contractor may also submit these documents in 
PDF format. 
 

• The Contractor shall notify the EPA TOCOR if it determines that additional changes to the 
SQAPP are warranted (e.g., due to organizational changes, revised technical approaches, or 
other unforeseen circumstances). 
 

• If, during the Period of Performance of this TO, the EPA TOCOR provides technical 
direction that revisions to the SQAPP are necessary, the Contractor shall follow all 
procedures and requirements set forth for development of the original SQAPP, as specified 
above. The Contractor shall include a version (revision) history page that summarizes 
changes made. The Contractor also shall provide EPA with copies of any modified SOPs or 
checklists. 
 

• All QA documentation prepared under this TO, shall be considered non-proprietary, and shall 
be made available to the public upon request. 

 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information
https://www.epa.gov/risk/summary-general-assessment-factors-evaluating-quality-scientific-and-technical-information
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The Contractor shall submit an email that proposes a standardized naming convention and 
version control for all deliverables associated with the TO. This system will ensure that 
deliverables are clearly named and dated and that the sequence of versions of a document is 
clear. The EPA TOCOR will review the email and then provide the Contractor with written 
notification of approval or edits that need to be made. After receiving notification of approval, 
the contractor shall use this standardized convention for all deliverables associated with the Task 
Order. 
 

Deliverables and schedule under Task 2 
Task Deliverable Due 

2 
SQAPP Within two weeks of TO award 

QA/QC reporting To be included in monthly progress 
reports (Task 1) 

 
For the purposes of the cost estimate, the TOCOR estimates that task 2 will require 
approximately 40 hours of the total technical LOE. 
 
Task 3. Support to Complete the 2021 DWINSA Effort. The contractor shall continue support 
for completing all reviews of Survey submission in accordance with DWINSA polices and 
benchmarks established by the Survey’s ICR approved by the OMB.  Data from accepted 
infrastructure projects shall continue to be uploaded to the existing DWINSA data base, as 
improved under the previous contract EP-C-15-022. Any identified necessary changes to the 
architecture and procedures of the data base, including those planned for eventual upload to an 
EPA website/serve for public access, shall be brought to the attention of the TOCOR for Agency 
consideration and approval. All changes shall continue compliance with the Agency’s Federal 
Information Technology Reform Act (FITARA) policies and efforts. The contractor shall 
maintain a minimum level of IT expertise of the data base to provide any program/data user input 
requested by EPA’s IT offices involved in the eventual transfer, hosting and maintenance of the 
derived DWINSA data base for public access, particularly the Office of Water’s Information 
Management Officers (IMOs) and the Office of Environmental Information (OEI). 
 
The contractor shall continue the analysis initiated under the previous TO  68HERC22F0234 to 
derive statistically valid conclusions regarding: the total 20-year projection of drinking water 
infrastructure investment needs; lead service lines inventories; workforce status and needs; and 
collected information related to SDWA provisions for American Iron and Steel (AIS).  The 
support will provide analysis on appropriate tiers of water systems by type and size at both the 
state and national level of statistical aggregation for comparative purpose. The support will 
conclude with a written technical report with summary data tables, graphs, explanatory footnotes 
and endnotes, and description of Survey methodologies. The analysis will support providing 
findings in a Report to Congress as well as derived DWSRF state/Regional allotment formulas.   
With technical direction by the TOCOR, the contractor shall begin drafting the Report to 
Congress (RtC).  The contractor shall provide continuing support for responses to both EPA and 
OMB reviews and inquiries. 
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The contractor shall provide an update either every week or every other week depending on the 
intensity of current effort at the time and at TOCOR’s technical direction. These reports shall 
primarily be done verbally by conference call, occasionally supplemented with short power point 
presentations (2-12 slides) at the direction of the TOCOR. 
 
For budgeting purposes, the contractor shall assume the same level of support provided for this 
period of time with the previous 2015 DWINSA effort.   
 
Deliverables and schedule under Task 3 
 
Task Deliverable Due 

3 

Collated and upload data of accepted 
project needs; service line inventories, 
workforce responses. and AIS-related 
data to support Task 3 objectives and 
reports 

As directed by written technical 
direction by the TOCOR 

Finalize preliminary allotments  December, 2022 or as directed by 
TOCOR 

Finalize all allotments and findings to be 
included in Report to Congress 

January, 2023 or as directed by 
TOCOR 

Report to Congress (RtC) Drafts 
- For Agency Review 

January 2023 or as directed by 
TOCOR 

- For OMB Review February 2023 or as directed by 
TOCOR 

Report to Congress – Published Format March 2023 or as directed by 
TOCOR 

Findings Presented in Interactive Format 
for Public 

March 2023 or as directed by 
TOCOR 
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For the purposes of the cost estimate, the TOCOR estimates that Task 3 will require 
approximately 2500 hours of the total technical LOE.  
 
Task 4. Support to Undertake Efforts for Improving the DWINSA Process and Findings.  
After the completion of the 2021 DWINSA effort, the contractor shall prove support to Agency 
efforts to improve the DWINSA methodologies, processes and foundational data to prepare for 
the next Survey effort.  
 
One particular focus shall be on improving the DWINSA’s cost models for use in the next 
Survey’s data analysis.  The contractor shall provide an assessment of the most critical 
information needs and propose options for gaining such information, for example, by either 
surveying infrastructure manufacturing, engineering design and construction firms or by small 
focused surveys of key water systems. 
 
A second focus will be on the design and implementation of new data management systems to 
collect, collate, upload, manipulate, analyze, and report on DWINSA data and findings.  
Particular attention shall be given to achieving the most effective and efficient entry of data by 
sampled water systems and state/Region Survey Coordinators, including real-time artificial 
intelligence (AI) filtering and feedback, with a goal of reducing 90% of historic errors and 
cutting at least in half the historic time necessary for initial QA reviews. 
 
A third focus shall be on improvements that can be made to the 2021 DWINSA data set, such as 
the LSL-related findings, that would allow an update to the Report to Congress by February 
2025. 
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Deliverables and schedule under Task 4 
 
Task Deliverable Due 

4 

A written report and presentation on high-
impact cost model improvements and 
recommendations on how, and likely 
cost, to obtain  

April 2023 or as directed by 
TOCOR 

A written report and presentation on high-
impact improvements to DWINSA’s data 
management process and methodologies 
and recommendations on how, and likely 
cost to obtain 

May 2023 or as directed by 
TOCOR 

A written report and presentation on high-
impact improvements to the 2021 
DWINSA’s findings that could be made, 
and recommendations on how, and likely 
cost to obtain 

June 2023 or as directed by 
TOCOR 

 
For the purposes of the cost estimate, the TOCOR estimates that task 3d will require 
approximately 2040 hours of the total technical LOE. 
 
 
General Requirements of the Task Order and Schedule 
 
The TOCOR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement of work of the contract and includes: (1) Direction to the 
contractor which assists the contractor in accomplishing the PWS, (2) Comments on and 
approval of reports or other deliverables. Technical direction will be issued in writing or 
confirmed in writing within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer and the Contract 
Level Contracting Officer Representative. 
 
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract. As required, the EPA TOCOR will provide 
technical direction in accordance with Clause H-20 of the contract, EPAAR 1552.237-71 
TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement 
(PWS). 
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Confidential Business Information (CBI): During the course of the task order, the contractor 
shall be accessing and evaluating CBI.  As such, the contractor shall adhere to EPA’s CBI policy 
and procedures as described in the contract clauses (Clauses H.14-H18). The contractor must 
maintain CBI security clearance to use CBI information. The contractor shall not disclose any 
CBI to anyone other than EPA without prior written approval from the TOCOR.  The contractor 
shall, at all times, adhere to Confidential Business Information (CBI) procedures when handling 
industry information. The contractor shall manage all reports, documents, and other materials 
and all draft documents developed under this task order in accordance with the procedures set 
forth in our “Office of Science and Technology Confidential Business Information Application 
Security Plan” (August 2011) or its successor approved plans. 
 
Budget Reporting: The contractor, under this task order, is required to report to the TOCOR 
when 85 percent of the total task order funding amount has been depleted.  
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR. 
 
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the 
TOCOR for review prior to submission of the final product. These drafts will clearly specify the 
methods, procedures, considerations, assumptions, relevant citations, data sources and data that 
support any conclusions and recommendations.  The contractor shall incorporate all TOCOR 
comments into all final deliverables, unless otherwise agreed upon by the TOCOR. The 
contractor shall adhere to all applicable EPA management control procedures as implemented by 
the EPA Contracting Officer (CO), Project Officer (PO), and TOCOR. 
 
Quick Response: Under this Performance Work Statement (PWS), the contractor may be 
required to provide information for use by EPA for quick responses and analyses of options, 
issues, and policy decisions. Quick responses are those which require completion in one to five 
working days. 
 
Travel: Travel is not anticipated under this Performance Work Statement (PWS).  
 
Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are 
to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases 
another software program agreed to by the TOCOR.  Memos are to be written in a manner which 
will make them easy to conform into draft chapters for the Final Report. For deliverables that are 
in Word or pdf versions of Word documents, that are intended to be shared with management or 
the public, the contractor shall use decimal align in all tables containing columns of numbers of 
varying digits, whether decimal places are reported or not. All final materials, e.g., memos, 
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chapters, etc. are to be prepared only after receiving written technical direction from the TOCOR 
and formatted to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.  
 
VII. DELIVERABLES 
 
All deliverables shall be in accordance with the contract level PWS, Section F.  
 

Task Deliverables Due 

1 
Progress and financial reports Monthly 

Calls with EPA Bi-weekly, including weekly calls 
during periods of intense activity 

2 
SQAPP Within two weeks of TO award 

QA/QC reporting To be included in monthly progress 
reports (Task 1) 

3 
 

Continued weekly progress reports as done 
under previous Task Order 
68HERC22F0234 

Within two weeks of TO award or as 
directed by written technical direction 
by the TOCOR 

Upload/collate all data submissions  December, 2022 

Finalize preliminary allotments December 2022 or as directed by 
TOCOR 

Finalize all allotments and findings to be 
included in Report to Congress 

January 2023 or as directed by 
TOCOR 

Report to Congress (RtC) Drafts 
- For Agency Review 

January 2023 or as directed by 
TOCOR 

Report to Congress (RtC) Drafts 
- For Agency Review 

January 2023 or as directed by 
TOCOR 

- For OMB Review February 2023 or as directed by 
TOCOR 

Report to Congress – Published Format March 2023 or as directed by 
TOCOR 

4 Report - cost model options & 
recommendations  April 2023 or as directed by TOCOR 

 Report - data management 
process/methodologies options & 
recommendations 

May 2023 or as directed by TOCOR 

 Report - 2021 DWINSA’s findings 
improvements options & recommendations  June 2023 or as directed by TOCOR 

 
 



SECTION B - Supplies or Services/Prices 
 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION  
 
(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $200,000.00 
of the total price is presently available for payment and allotted to this item.  
 
(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those items for the Government's convenience, approximates the total amount currently allotted for those items 
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause 
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any 
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of 
the termination of applicable contract line items for convenience including costs, profit, and estimated 
termination costs for those line items.  
 
(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor 
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the 
contract for performance of the applicable items. The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the 
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this 
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, 
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or 
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have 
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."  
 
(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause 
and will determine the estimated period of contract performance which will be covered by the funds. If 
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall 
not resume performance of the contract line items identified in paragraph (a) until the written notice is 
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and to the new estimated period of contract performance. The contract will be modified 
accordingly.  
 
(e) The Government may, at any time prior to termination, allot additional funds for the performance of the 
contract line items identified in paragraph (a) of this clause.  
 
(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line 
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.  
 
(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to 
the contract clause entitled "Termination for Convenience of the Government".  

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 
 



RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0001 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0063 

  
 Period of Performance – Dec 1, 2022 – November 30, 2023 

  
FUNDING ACTION FUNDING 

Total Line Item 0001 
Amount:  $                   624,761.00  

Initial Incremental Funding:  $                     200,000.00 

Balance Unfunded  $                   424,761.00 

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through 
November 30, 2023, inclusive of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Robert Barles, 202-564-3333, barles.robert@epa.gov   (TOCOR) 

John Towe, 202-564-1946, towe.john@epa.gov   (Alternate TOCOR) 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________

(x)

68HERC23F0063

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

12/01/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt

Invoice App: John Towe

The purpose of this modification is to change the primary TOCOR and primary Invoice

Approving Official from Robert Barles to Bradley (Brad) Raszewski.

All other task order terms and conditions remain unchanged.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

01/11/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0063/P00001

        Reason for Modification: Other Administrative

        Action

        Total Amount for this Modification: $0.00

        Contracting Officer Representative changed

         from Robert Barles

         to   Bradley Raszewski

        Invoice Approving Official changed to :  Brad

        Raszewski

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC23F0063

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00369See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

12/01/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $200,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt

Invoice App: John Towe

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $200,000.00 to Line Item 0001.

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $200,000.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/14/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0063/P00002

        Incremental Funded Amount changed:  from

        $200,000.00 to $400,000.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $200,000.00

        Incremental Funded Amount changed from

        $200,000.00 to $400,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        22-E3-40EBA-000B81-2505-2340DWE016-001

        Beginning FiscalYear 22

        Ending Fiscal Year

        Fund (Appropriation) E3

        Budget Organization 40EBA

        Program (PRC) 000B81

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340DWE016-001

        Quantity: 0

        Amount: $200,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices 
 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION  
 
(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $400,000.00 
of the total price is presently available for payment and allotted to this item.  
 
(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those items for the Government's convenience, approximates the total amount currently allotted for those items 
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause 
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any 
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of 
the termination of applicable contract line items for convenience including costs, profit, and estimated 
termination costs for those line items.  
 
(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor 
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the 
contract for performance of the applicable items. The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the 
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this 
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, 
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or 
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have 
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."  
 
(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause 
and will determine the estimated period of contract performance which will be covered by the funds. If 
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall 
not resume performance of the contract line items identified in paragraph (a) until the written notice is 
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and to the new estimated period of contract performance. The contract will be modified 
accordingly.  
 
(e) The Government may, at any time prior to termination, allot additional funds for the performance of the 
contract line items identified in paragraph (a) of this clause.  
 
(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line 
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.  
 
(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to 
the contract clause entitled "Termination for Convenience of the Government".  

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 
 



RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0001 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0063 

  
 Period of Performance – Dec 1, 2022 – November 30, 2023 

  
 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through 
November 30, 2023, inclusive of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Brad Raszewski, 202-564-8902, raszewski.bradleys@epa.gov   (TOCOR) 

John Towe, 202-564-1946, towe.john@epa.gov   (Alternate TOCOR) 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $624,761.00 

Initial Funding $200,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Balance Unfunded $224,761.00 



 ___________

(x)

68HERC23F0063

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OW-23-00640See Block 16CP00003
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

12/01/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $200,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Brad Raszewski Max Expire Date: 11/30/2023 InvoiceApprover: Brad Raszewski Alt

Invoice App: John Towe

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $200,000.00 to Line Item 0001.

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $200,000.00

New Total Obligated Amount for this Award: $600,000.00

Continued ...
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0063/P00003

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $200,000.00

        Incremental Funded Amount changed from

        $400,000.00 to $600,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-E3-40EBA-000B81-2505-2340DWE024-001

        Beginning FiscalYear 23

        Ending Fiscal Year

        Fund (Appropriation) E3

        Budget Organization 40EBA

        Program (PRC) 000B81

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340DWE024-001

        Quantity: 0

        Amount: $200,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 12/01/2022 to 11/30/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



SECTION B - Supplies or Services/Prices 
 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION  
 
(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $600,000.00 
of the total price is presently available for payment and allotted to this item.  
 
(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those items for the Government's convenience, approximates the total amount currently allotted for those items 
to the contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause 
entitled "Termination for Convenience of the Government," the Government will not be obligated, under any 
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of 
the termination of applicable contract line items for convenience including costs, profit, and estimated 
termination costs for those line items.  
 
(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor 
will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any 
cost for termination for convenience, will approximate 85 percent of the total amount currently allotted to the 
contract for performance of the applicable items. The notification will state (1) the estimated date when that 
point will be reached and (2) an estimate of additional funding, if any, needed to continue performance of the 
applicable line items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this 
clause, or to a substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, 
after such notification, additional funds are not allotted by the date identified in the Contractor's notification, or 
by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional funds have 
not been allotted, pursuant to the clause entitled "Termination for Convenience of the Government."  
 
(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this clause 
and will determine the estimated period of contract performance which will be covered by the funds. If 
additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall 
not resume performance of the contract line items identified in paragraph (a) until the written notice is 
received. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional 
allotted funds and to the new estimated period of contract performance. The contract will be modified 
accordingly.  
 
(e) The Government may, at any time prior to termination, allot additional funds for the performance of the 
contract line items identified in paragraph (a) of this clause.  
 
(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line 
items set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.  
 
(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to 
the contract clause entitled "Termination for Convenience of the Government".  

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 
 



RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0001 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0063 

  
 Period of Performance – Dec 1, 2022 – November 30, 2023 

  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from December 1, 2022 through 
November 30, 2023, inclusive of all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Brad Raszewski, 202-564-8902, raszewski.bradleys@epa.gov   (TOCOR) 

John Towe, 202-564-1946, towe.john@epa.gov   (Alternate TOCOR) 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

FUNDING ACTION FUNDING 

Total Line 0001 Amount $624,761.00 

Initial Funding $200,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Incremental Funding 
(P00002) 

$200,000.00 

Balance Unfunded $24,761.00 



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA
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REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

01/26/2023

68HERC23F0064 PR-OW-23-00132

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

02/29/2024

Standards & Risk Management Div.

USEPA Headquarters
William Jefferson Clinton Building

Washington DC 20460

Standards & Risk Management Div.
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X
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 2 

Destination Destination

Cincinnati OH 45268-0001

1200 Pennsylvania Avenue, N. W.
Mail Code: 4607M

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        UEI:  WSEZME8NNBA8
        TOCOR: Ken Rotert Max Expire Date:
        02/29/2024 InvoiceApprover: Ken Rotert Alt
        Invoice App: Ashley Greene

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 
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17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$627,554.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$0.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE
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US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive
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SCHEDULE - CONTINUATION
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ORDER NO.

QUANTITY
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01/26/2023 68HERC23F0064

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 03/01/2023 to

        02/29/2024

0001    Technical support of MDPB II in accordance

        with the attached Performance Work

        Statement (PWS)

        Time-and-Materials Task Order for severable

        services

        Product/Service Code:  R499

        Accounting Info:

        23-24-B-40DQ1-000B53-2505-2340SRE005-0

        01 BFY: 23 EFY: 24 Fund: B Budget

        Org: 40DQ1 Program (PRC): 000B53

        Budget (BOC): 2505 DCN - Line ID:

        2340SRE005-001

        Funding Flag: Complete

        Funded: $50,000.00

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
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Performance Work Statement 
Contractor: Cadmus 

Contract No.: 68HERC21D0006 
Task Order: 68HERC23F0064 

 
I. Title: Support for Consideration of MDBP-Related Regulatory Revisions II 

 
 
II. Estimated Period of Performance (POP):  

 
March 1, 2023 – February 29, 2024 

 
III. Key EPA Personnel: 
 
Task Order Contracting Officer’s Representative and Technical Expert (TOCOR):   
 

Name:    Kenneth Rotert 
Office:  OW/OGWDW 
  Standards and Risk Management Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4607M)    

Washington, DC 20460 
Location:  2227L 
Telephone #: 202-564-5280 
Email:   rotert.kenneth@epa.gov 

 
Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR): 
 

Name:    Ashley Greene 
Office:  OW/OGWDW 
  Standards and Risk Management Division 
Address:  US EPA, 1200 Pennsylvania Ave, NW (4607M)   

Washington, DC 20460 
 Location: 2209Q 

Telephone #: 202-566-1738  
Email:   greene.ashley@epa.gov 

  
IV.     BACKGROUND AND PURPOSE 

 
 The 1996 Amendments to the Safe Drinking Water Act (SDWA) require EPA to review 
each National Primary Drinking Water Regulation (NPDWR) no less often than every six years 
and revise, as appropriate. This is known as the Six-Year Review, and the requirement is 
contained in Section 1412(b)(9) of SDWA. Any revisions to existing NPDWRs must maintain, 
or provide for greater, protection of the health of persons. In the third round of Six-Year Review 
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(SYR 3) published in January 2017, EPA determined that a group of NPDWRs that are part of 
the Microbial and Disinfection Byproduct (MDBP) rules are candidates for revision. EPA 
reviewed 76 NPDWRs and identified eight MDBP NPDWRs as candidates for revision 
(Cryptosporidium, Giardia lamblia, heterotrophic bacteria, Legionella, viruses, haloacetic acids 
(HAA5), total trihalomethanes (TTHMs), and chlorite). The rules included in the SYR 3 
determination as candidates for revision are the:  
 
- Surface Water Treatment Rules: 

- Surface Water Treatment Rule (SWTR) 
- Interim Enhanced Surface Water Treatment Rule (IESWTR) 
- Long-Term 1 Enhanced Surface Water Treatment Rule (LT1) 

- Disinfectant and Disinfection Byproduct Rules (D/DBPRs) 
 - Stage 1 Disinfectant and Disinfection Byproduct Rule (Stage 1) 
 - Stage 2 Disinfectant and Disinfection Byproduct Rule (Stage 2) 
 
This task order (TO) describes work to be conducted by the contractor to support EPA’s effort to 
explore specific revisions to those regulations that were identified as candidates for revision 
under SYR 3, as well as the consideration of MDBP-related topics under non-regulatory 
approaches.  
 
EPA has identified some preliminary priority topics based on the public comments received  
from the SYR 3 process, newly available information following the SYR 3, and as a result of a 
series of stakeholder engagements. These topics cover fecal and opportunistic human pathogen 
and disinfection byproduct (DBP) related issues, potential mechanisms for them to occur in 
drinking water, means for their control and subsequent risk reduction, and implementation 
related issues. EPA is considering holistic source to tap approaches to address these concerns. In 
doing so, contractor support will be requested on data and information collection and analysis on 
health effects, exposure and risk analysis, control technologies and strategies, baseline 
conditions, regulatory impact analysis, and other analyses to support the development of 
regulatory and non-regulatory approaches for addressing these public health concerns. 
Contractor activities under this TO will also include analytical, logistical, and faciliation support 
for a working group of the National Drinking Water Advisory Council (NDWAC). The NDWAC 
has been charged with providing EPA with consensus recommendations and advice on potential 
revisions to the MDBP Rules. 
 
V. TASKS 
 
The tasks below provide the contractor with a description of the expected deliverables and time 
frames. Many of the tasks are a continuation of work conducted under a previous contract and/or 
under Task Order number 68HERC21F0170. As a result, EPA has drafts of many of the 
deliverables described that need to be completed, updated, or edited for completion. Therefore, 
these deliverables will not be developed from scratch. EPA will provide the draft materials to the 
contractor. 
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Task 1. Monthly progress reports 
The contractor shall provide electronic copies of the monthly progress and financial reports to 
the Contracting Officer, EPA Contract Level COR (CLCOR) (previously titled Project Officer 
(PO)) and TOCOR. Each progress report shall describe the technical work and expenditures for 
the same time period as the corresponding invoice. The reports shall list by task the amount of 
work completed and include a table of hours by personnel for each task. The reports also shall 
identify problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC) 
activities, and next steps. If requested by EPA the contractor shall provide biweekly spending 
updates, including cost estimates for trailing subcontractor costs. 
 
The contractor shall immediately notify the EPA TOCOR by telephone and e-mail of any 
problems that may impede performance, impact QA-related activities, and any corrective actions 
needed to solve the problems. The contractor shall also include this in the Monthly Technical and 
Cost Progress Reports. 
 

Deliverables and Schedule under Task 1 
Task Deliverable Due 

1 

Progress and financial reports, 
including task and subtask 
breakdown. 

Monthly. 

Calls with EPA. Bi-weekly, including weekly calls 
during periods of significant activity. 

Spending updates (if requested by 
EPA) Biweekly 

 
 
Task 2. Quality assurance/quality control 
Quality Assurance is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. This Task Order (TO) does not require the 
contractor to collect or obtain field samples. Tasks 3-6 and 8-15 will or may require the 
contractor to use secondary data. Therefore, consistent with the Agency's (QA) requirements, the 
contractor shall develop a project-specific quality assurance project plan (PQAPP) to assure that 
sound quality of the secondary data is used for these tasks. In addition, throughout the course of 
this call order, if it is determined the PQAPP requires revision, the contractor shall provide 
necessary changes to the TOCOR. 
 
Deliverables: The contractor shall provide a PQAPP describing the use of secondary 
environmental data management within two weeks of award, and a revised PQAPP within one 
week of receiving written comments from the TOCOR. 

 
Task Deliverables Due 
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2 
 

Draft and Revised PQAPP. Within 2 weeks of TO award for the 
draft and within 1 week of receiving 
written comments from the TOCOR 
for the revised PQAPP. 

 
Task 3. Data collection and analysis on disinfectant residuals, finished water storage tanks, 
and sanitary surveys 
The contractor shall assess available data and information that will help EPA determine potential 
regulatory requirements or changes to existing requirements related to disinfectant residuals, 
finished water storage tanks, and sanitary surveys. Possible data and information sources include 
published literature, surveys, Safe Drinking Water Information System (SDWIS) data, Six-Year 
Review Information Collection Requests (ICRs), Unregulated Contaminant Monitoring Rule 
(UCMR) datasets, information provided by stakeholders, and state and local datasets. 
 
Subtask 3a: Disinfectant Residuals. For disinfectant residuals the contractor shall support EPA 
in identifying data gaps and collecting and analyzing data and information associated with 
varying levels of disinfectant residuals throughout drinking water distribution systems, as well as 
the heterotrophic plate count (HPC) alternative indicator allowed in the SWTR. For instance, the 
contractor shall examine disinfectant residual levels throughout the distribution system of 
detectable, 0.1 mg/L, 0.2 mg/L, and 0.5 mg/L for chlorine, and detectable, 0.2 mg/L, 0.5 mg/L, 
and 0.7 mg/L for chloramines. The contractor shall also examine the degree to which systems 
use the HPC alternative indicator and any available data suggesting the microbial composition of 
these measurements and how effective the established 500 HPC organisms per liter of water 
concentration is in providing equivalent public health protection as disinfectant residuals. The 
types of data and information shall include baseline conditions on disinfectant residual or HPC 
levels required by the states, residual or HPC levels maintained by public water systems, the 
impact of varying levels on the occurrence of indicators, fecal and opportunistic pathogens, and 
DBPs. The baseline analysis shall also include potential gaps in public health protection due to 
the current concentrations of disinfectant residuals and HPC required. The data and information 
analysis shall also include identifying possible measures for raising and maintaining disinfectant 
residual levels and conducting a regulatory impact analysis on the costs and benefits of varying 
concentrations of chlorine and chloramine residuals where information exists to do so. This is the 
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA 
will provide the contractor with a draft of the materials under development. As the materials 
under development have been through several iterations no more than one draft is expected to be 
conducted under this Task Order POP. 
 
Subtask 3b: Finished Water Storage. For finished water storage the contractor shall support 
EPA in identifying data gaps and collecting and analyzing data and information associated with 
finished water storage tanks. The types of data and information shall include baseline status of 
infrastructure condition, storage facility inventories, baseline information on regulatory 
requirements pertinent to finished water storage (e.g., state required inspection and cleaning 
frequencies), public health concerns related to finished water storage tanks, and the impact of 
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varying regulatory and non-regulatory approaches for addressing potential public health risks. 
The data and information analysis shall also include identifying possible measures taken at a 
system level to address potential public health risks in storage and conducting a regulatory 
impact analysis on the costs and benefits of improving public health protection afforded by 
addressing public health risks posed by finished water storage tanks where information exists to 
do so. This is the continued analysis of efforts begun on a previous contract and TO 
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under 
development. As the materials under development have been through several iterations, no more 
than one additional draft is expected to be conducted under this Task Order POP. 
 
Subtask 3c: Sanitary Surveys. For sanitary surveys the contractor shall support EPA’s efforts 
in identifying state recommendations for correcting sanitary survey deficiencies, pertinent state 
requirements, regulatory implementation issues, potential public health risks from various types 
of deficiencies, and effective risk management strategies. The contractor shall also analyze the 
costs and benefits of sanitary survey implementation improvements and the baseline and risk 
management measures related to public health improvements where information exists to do so. 
This analysis may also include the costs and benefits of improved regulatory or guidance 
strategies, such as certified sanitarians and sanitary surveys for building water systems.  
 
Deliverables: The contractor shall provide the results of this data collection and analysis in three 
documents of an estimated 30-80 pages each (two of which are revised documents of well-
developed drafts) and an estimated 4-6 supporting analytical files (e.g., Excel spreadsheets). The 
contractor shall also provide a revised draft of the regulatory impact analysis document on 
disinfectant residuals and finished water storage based on comments received by EPA, as well as 
through the incorporation of data from the 4th Six-Year Review. 
 

Task Deliverables Due 

3 

Revised draft, and final documents 
and supporting files. 

Within one month of the TO award 
and a kickoff meeting on the subtasks 
for the revised drafts, and within one 
additional month after receiving 
comments on the revised draft 
materials for the final materials. 

 
Task 4. Data collection and analysis on haloacetic acids, total organic carbon, nitrosamines, 
and chlorate/chlorite 
The contractor shall assess available data and information that will help EPA determine potential 
regulatory requirements or changes to existing requirements related to HAAs, total organic 
carbon, nitrosamines, and chlorate/chlorite. Possible data and information sources include 
published literature, surveys, Safe Drinking Water Information System (SDWIS) data, Six-Year 
Review ICRs, Unregulated Contaminant Monitoring Rule (UCMR) datasets, information 
provided by stakeholders, and state and local datasets. 
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Subtask 4a: Haloacetic Acids. For HAAs the contractor shall support EPA in identifying data 
gaps and collecting and analyzing data and information associated with occurrence of all nine 
HAAs or any indicators of them in drinking water. The types of data and information shall 
include baseline HAA levels found in public water systems, and the associated baseline 
conditions of occurrence levels. The baseline analysis shall also include characterization and 
quantification of the potential public health risks due to exposures to levels of HAAs found. The 
data and information analysis shall also include identifying possible measures for reducing 
exposure to HAAs and conducting a regulatory impact analysis on the costs and benefits of 
varying levels at potential regulatory endpoints where information exists to do so. This is the 
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA 
will provide the contractor with a draft of the materials under development. As the materials 
under development have been through several iterations, no more than one additional draft is 
expected to be conducted under this Task Order POP. 
 
Subtask 4b. Total Organic Carbon. For total organic carbon (TOC) the contractor shall 
support EPA in identifying data gaps and collecting and analyzing data and information 
associated with source and finished water organics that may serve as DBP precursors or as 
nutrients for microbial growth in the drinking water system. The types of data and information 
shall include levels found in drinking water sources and finished water to assess treatment 
efficiencies, and the impact of source water concentrations and varying regulatory options. The 
baseline analysis shall also include the potential public health risks due to the potential for DBP 
formation and microbial growth associated with levels of key organic metric(s) (i.e., TOC). The 
data and information analysis will also include identifying possible measures for reducing 
precursor levels and conducting a regulatory impact analysis on the costs and benefits of varying 
levels of potential regulation under consideration where information exists to do so. This is the 
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA 
will provide the contractor with a draft of the materials under development. As the materials 
under development have been through several iterations, no more than one additional draft is 
expected to be conducted under this TO POP. 
 
Subtask 4c. Nitrosamines. For nitrosamines the contractor shall support EPA in identifying data 
gaps and collecting and analyzing data and information associated with occurrence of 
nitrosamines in drinking water. The types of data and information include baseline nitrosamine 
levels found in public water systems, and conditions associated with the occurrence levels. The 
baseline analysis will also include characterization and quantification of the potential public 
health risks due to exposure to the current levels of nitrosamines found. The data and information 
analysis will also include identifying possible measures for reducing exposure to nitrosamines 
and conducting a regulatory impact analysis on the costs and benefits of varying levels at 
potential regulatory endpoints under consideration where information exists to do so. This is the 
continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, so EPA 
will provide the contractor with a draft of the materials under development. As the materials 
under development have been through several iterations, no more than 1-2 additional drafts are 
expected to be conducted under this Task Order POP. 
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Subtask 4d. Chlorate/chlorite.  
For chlorate/chlorite the contractor shall support EPA in identifying data gaps and collecting and 
analyzing data and information associated with occurrence and co-occurrence of chlorate and 
chlorite in drinking water. The types of data and information include baseline chlorate and 
chlorite levels found in public water systems, and the conditions associated with occurrence 
levels. The baseline analysis will also include characterization and quantification of the potential 
public health risks due to the exposure to current levels of chlorate and chlorite found. The data 
and information analysis may also include identifying possible measures for reducing exposure 
to chlorate and chlorite and conducting a regulatory impact analysis on the costs and benefits of 
varying levels at potential regulatory endpoints under consideration where information exists to 
do so. This is the continued analysis of efforts begun on a previous contract and TO 
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under 
development. 
 
Deliverables: The contractor shall provide the results of this data collection and analysis in as 
many as four documents of an estimated 20-60 pages each and an estimated 4-8 supporting 
analytical files (e.g., Excel spreadsheets). The contractor shall also provide a revised draft of 
each of the draft documents based on comments received by EPA, as well as through the 
incorporation of data from the 4th Six-Year Review. 
 

Task Deliverables Due 

4 

Revised draft, and final documents 
and supporting files. 

Within one month of the TO award 
and a kickoff meeting on the subtasks 
for the drafts, and within one 
additional month after receiving 
comments on the revised draft 
materials for the final materials. 

 
Task 5. Data collection and analysis on a distribution system toolbox 
The contractor shall support EPA in developing six distribution system fact sheets, by ensuring 
the fact sheets are 508 compliant. Additionally, the contractor shall revise a draft pressure 
document provided by EPA. The pressure document under development has been through 
several iterations, so no more than one additional draft is expected under this Task Order POP. 
This is the continued analysis of efforts begun on a previous contract and TO 68HERC21F0170, 
so EPA will provide the contractor with a draft of the materials under development. Additionally, 
if requested by EPA the contractor shall develop a distribution system document identifying data 
gaps and collecting and analyzing data and information associated with tools that can be used to 
protect drinking water quality in distribution systems. The data and information shall include 
baseline status of distribution system infrastructure, baseline information on regulatory 
requirements pertinent to distribution systems, assessments of the effectiveness and use of 
distribution system related tools, and the impact of regulatory and non-regulatory approaches for 
addressing potential public health risks. The data and information analysis shall also include 



 
Page 8 of 19 

 

identifying possible measures taken at a system level to address potential public health risks from 
distribution systems. Possible data and information sources include published literature, surveys, 
Six-Year Review ICRs, information provided by stakeholders, and state and local datasets.  
 
Deliverables: The contractor shall provide six 508 compliant fact sheets. The contractor shall 
also provide a final draft pressure document of an estimated 40 pages. If requested by EPA, the 
contractor shall provide a draft distribution system document of an estimated 30-60 pages, and 
an estimated 2-4 supporting analytical files (e.g., Excel spreadsheets).  
 

Task Deliverables Due 

5 

Draft and final documents, 
supporting files, and fact sheets. 

Within one month of the TO award 
and a kickoff meeting on the task for 
the drafts, and within two additional 
weeks after receiving comments on 
the draft materials for the revised draft 
or final materials. 

 
Task 6. Development of a Water Safety Plan (WSP) approach and document 
The contractor shall support EPA in the development of a WSP approach and document focusing 
on source-to-tap exposure to potential drinking water risks. The contractor shall update a well-
refined draft document provided by EPA to account for comments received from EPA 
management as well as from collaboration with key stakeholders who may be involved in its 
development. The types of information to include in updates to the document include case 
studies on WSP usage, effectiveness of the usage of WSPs and its elements, key implementation 
challenges in using WSPs, and success stories related to public health improvements or other 
benefits. Possible information sources to support the development of the approach and document 
include published literature, surveys, international experiences, information provided by 
stakeholders, and state and local information. This is the continuation of an effort begun on a 
previous contract and TO 68HERC21F0170, so EPA will provide the contractor with a draft of 
the materials under development. 
 
Deliverables: The contractor shall provide a revised document of an estimated 60-150 pages and 
an estimated 3-6 supporting analytical files. 
 

Task Deliverables Due 

6 

Draft and final document. Within two months of the TO award 
and a kickoff meeting on the task for 
the draft, and within one additional 
month after receiving comments on 
the draft materials for the final 
documents. 
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Task 7. National Drinking Water Advisory Council Working Group logistical and planning 
support 
The contractor shall provide logistical and, if requested by EPA, planning support for 
approximately seven to eight meetings of a National Drinking Advisory Council (NDWAC) 
Working Group (WG). The NDWAC WG was formed to provide the NDWAC with advice and 
recommendations to explore specific issues and identify potential MDBP rule revision options 
for the Council to consider in making recommendations to EPA. Logistical support may include 
arranging for virtual meeting platforms, notetaking, attendee registration assistance, meeting 
attendance management, virtual platform troubleshooting, and other related support. Planning 
support may include scheduling, meeting sequencing, and supporting technical analyst 
discussions. In the event any of the meetings are held in person logistical support may also 
include audio-visual assistance, and other related in-person support. EPA expects the majority of 
the meetings to be five to six hours in duration. EPA also expects on meeting to be conducted in 
person, with the remainder conducted through virtual meeting platforms. If any meeting is 
expected to incur a cost of $20,000 or more, the contractor will immediately notify EPA of this 
expected cost. Expenses for travel, and any other related labor or direct costs that will be funded 
by EPA should be included in this estimate. 
 
Deliverables: For each meeting the contractor shall provide draft and final meeting summaries. 
 

Task Deliverables Due 

7 

Draft and final meeting 
summaries. 

No later than two weeks following 
each meeting for draft deliverables 
and two additional weeks following 
each meeting for final deliverables. 

 
Task 8. Identification and analysis of MDBP Rules implementation related issues 
The contractor shall support EPA in the identification and analysis of implementation and, if 
requested by EPA, compliance related issues with the MDBP Rules under consideration. The 
issues include issues identified by the EPA team, the EPA internal working group, and the 
external stakeholder community. These may include DBP monitoring provisions for consecutive 
systems, effective application of seasonal chlorination (aka chlorine burn), turbidity limit 
compliance calculations, consideration of spores as a parameter to determine whether a ground 
water system is under the direct influence of surface water, SDWIS-related data management, 
addressing drinking water quality concerns in building water systems, the consideration of 
analytical methods issues, and compliance analysis. The analyses may include determining 
baseline public health, economic and compliance conditions, as well as the potential for 
addressing these implementation-related issues through regulatory or non-regulatory means 
where information exists to do so. If requested by EPA, analyses may also include the impacts on 
disadvantaged communities. Possible data and information sources include published literature, 
surveys, Six-Year Review ICRs, the Unregulated Contaminant Monitoring Rule (UCMR) 
dataset, SDWIS, information provided by stakeholders, and state and local datasets. The 
contractor shall develop initial and revised draft documents describing the issues, the analyses 
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conducted, and the analytical outcomes. The contractor shall also provide supporting information 
used in conducting the analyses (e.g., spreadsheets).  
 
Deliverables: The contractor shall provide initial and revised draft documents of an estimated 10-
20 pages, and an estimated 2-3 supporting analytical files. 
 

Task Deliverables Due 

8 

Initial and revised draft documents 
and supporting files. 

Within two months of the TO award 
and a kickoff meeting on the task for 
the draft, and within one additional 
month after receiving comments on 
the draft materials for the revised draft 
document. 

 
Task 9. Identification and analysis of potential strategies for addressing potential MDBP 
contaminants from source water impacts 
The contractor shall identify strategies for addressing source water impacts related to MDBP 
contaminants. These may include strategies to prevent and mitigate impacts of point and 
nonpoint source pollution including nutrient impacts, DBP precursors, cyanobacteria and 
cyanotoxins, direct potable reuse issues, and mischaracterized Ground Water Under the Direct 
Influence of Surface Water (GWUDI) systems. The analyses may include compilation and 
synthesis of existing primacy agency requirements or recommendations, industry standards, 
international practices, and case studies to explore the feasibility and effectiveness of the 
strategies. The contractor shall update related materials that were previously developed under 
other contracts or TOs where applicable, as well as provide for additional analyses to support the 
updated materials. Possible information sources include published literature, surveys, 
international experiences, information provided by stakeholders, and state and local information. 
EPA will provide the contractor with a draft of the materials under development as applicable.  
 
Deliverables: The contractor shall provide a revised document of approximately 30-60 pages, 
and an estimated 4-6 supporting analytical files. 
 

Task Deliverables Due 

9 

Revised draft and final document 
and supporting materials. 

Within one month of the TO award 
and a kickoff meeting on the task for 
the revised drafts, and within one 
additional month after receiving 
comments on the revised draft 
materials for the final documents. 

 
Task 10. Data collection and analysis of microbial contaminants of emerging concern 
The contractor shall support EPA in developing background information on health effects, health 
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impacts (e.g., outbreaks), linkages to drinking water, control strategies and other information 
associated with microbial contaminants of emerging concern. These contaminants include 
Legionella, Mycobacterium avium Complex (MAC), Pseudomonas aeruginosa, and selected 
enteric bacteria and viruses. Possible data and information sources include published literature, 
surveys, Six-Year Review ICRs, information provided by stakeholders, and state and local 
datasets. This is the continued analysis of efforts begun on a previous contract and TO 
68HERC21F0170, so EPA will provide the contractor with a draft of the materials under 
development, which are currently well refined. 
 
Deliverables: The contractor shall provide a final document based on EPA management review 
of an estimated 80 pages and access to reference materials used in developing the document.  
 

Task Deliverables Due 

10 
Final document and supporting 
reference materials. 

Within two weeks of the TO award 
and a kickoff meeting on the final 
materials. 

 
Task 11. Regulatory Development Administrative Support 
The contractor shall support EPA in the development of documents, fact sheets, presentations, 
and briefing materials to be used during the regulatory development process for internal 
engagement with management and other EPA offices, as well as external engagement with 
Federal partners.  
 
Deliverables: The contractor shall provide an estimated 3-6 documents of an estimated 5-10 
pages, 3-6 fact sheets of an estimated 1-2 pages, two outlines, 2-4 presentations of an estimated 
15-20 slides, and 2-3 briefing materials of an estimated 1-2 pages. 
 

Task Deliverables Due 

11 

Draft and final documents, fact 
sheets, presentations, and briefing 
materials.  

Within two weeks of the TO award 
and a kickoff meeting on the task for 
the drafts, and within one additional 
week after receiving comments on the 
draft documents, fact sheets, 
presentations, and materials.  

 
Task 12. Development of Occurrence Documents 
The contractor shall develop draft occurrence documents to support potential revisions to the 
MDBP regulations included in this TO. The occurrence documents shall describe and analyze the 
occurrence of the contaminants, contaminant indicators, and conditions that may enable 
contaminants to be present in finished drinking water using published literature, data collection 
and monitoring efforts, and other relevant information. 
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Task 12a. Microbial Occurrence Document 
The contractor shall develop a draft national occurrence estimate of Legionella, Mycobacterium 
avium Complex (MAC), and P. aeruginosa in drinking water distribution systems, and describe 
the occurrence in a draft microbial occurrence document in support of potential revisions to the 
SWTR, the IESWTR, and LT1. This occurrence document shall also compile and analyze 
information on the prevalence of indicators and factors that can affect the occurrence of the 
microbes. These factors include disinfectant residuals (and their relationships with indicator 
parameters), water age, corrosion control practices, and the presence of sediments. The 
contractor shall conduct side-by-side analyses of these factors as they relate to microbial 
occurrence, including uncertainty and a sensitivity analysis. As part of this effort the contractor 
shall estimate the actual or potential occurrence of the microbes described above by modeling 
their occurrence (including a potential meta-analysis). The contractor shall examine a prior EPA 
drinking water microbial occurrence document for additional guidance on information to include 
in the document. The contractor shall provide an interim draft document, along with the 
supporting materials. This is the continued analysis of efforts begun on a previous TO, so EPA 
will provide the contractor with a draft of the materials under development. 
 
Task 12b. DBP Occurrence Document 
The contractor shall develop an occurrence estimate of specific regulated and unregulated DBPs 
of concern and describe these in a draft DBP occurrence document to estimate the national 
occurrence of selected DBPs and their precursors (including HAA9, TOC, nitrosamines, and 
chlorate/chlorite) in support of potential revisions to the Stage 1 and Stage 2 Rules. This 
occurrence document shall compile and analyze relevant information on these DBPs, as well as 
information on the prevalence of factors that can affect their occurrence and co-occurrence. 
These factors include disinfectant residuals, water age, and precursor concentrations. The 
contractor shall conduct side-by-side analyses of these factors as they relate to DBP occurrence, 
including uncertainty and a sensitivity analysis. As part of this effort the contractor shall develop 
(or estimate if necessary) national occurrence baselines and reductions to the baselines of DBPs 
of concern and their precursors. The contractor shall examine a prior EPA drinking water DBP 
occurrence document for additional guidance on information to include in the document. The 
contractor shall also use a draft DBP occurrence outline as a starting point. The contractor shall 
provide an interim draft document, along with the supporting materials. This is the continued 
analysis of efforts begun on a previous TO, so EPA will provide the contractor with a draft of the 
materials under development. 
 
 

Task Deliverables Due 

12 
Draft documents and supporting 
materials. 

Within two months of receiving EPA 
comments on draft documents for 
revised documents. 

 
Task 13. Development of Exposure and Risk Assessment Documents 
The contractor shall develop draft exposure and risk assessment documents in support of 
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potential revisions to the MDBP regulations included in this task order. The exposure and risk 
assessment documents shall describe and analyze the estimated national level exposures and 
risks from the contaminants and conditions that may contribute to their presence using 
information derived from published literature, past models, occurrence estimates from Task 12, 
and other relevant information. 
 
Task 13a. Microbial Exposure and Risk Assessment Document 
The contractor shall develop an exposure and risk estimate on Legionella, MAC, and P. 
aeruginosa and describe these in a draft microbial exposure and risk assessment document to 
estimate the national risks of microbes of concern in support of potential revisions to the SWTR, 
the IESWTR, and LT1, as well as surrogate parameters (e.g., disinfectant residuals). This 
document shall compile, model, and analyze information using occurrence estimates developed 
under Task 12, and shall consider uncertainty and sensitivity analyses. The assessment shall also 
include a qualitative assessment of outbreak and epidemiological information. The contractor 
shall examine a prior EPA drinking water microbial exposure and risk assessment document for 
additional guidance on information to include in the document. The contractor shall provide an 
interim draft document, along with the supporting materials. This is the continued analysis of 
efforts begun on a previous TO, so EPA will provide the contractor with a draft of the materials 
under development. 
 
Task 13b. DBP Exposure and Risk Assessment Document 
The contractor shall develop an exposure and risk estimate on specific regulated and unregulated 
DBPs of concern and describe these in a draft DBP exposure and risk assessment document to 
estimate the national risks of selected DBPs (HAA9, nitrosamines, and chlorate/chlorite), and 
precursor impacts in support of potential revisions to the Stage 1 and Stage 2 Rules. This 
document shall compile and analyze relevant information on these DBPs using national 
occurrence baselines and reductions developed under Task 12 and shall consider uncertainty and 
sensitivity analyses. The assessment shall also include a qualitative assessment of 
epidemiological information. The contractor shall examine the DBP exposure and risk 
assessment in the Stage 2 DBPR EA document for additional guidance on information to include 
in the document. The contractor shall provide an interim draft document, along with the 
supporting materials. This is the continued analysis of efforts begun on a previous TO, so EPA 
will provide the contractor with a draft of the materials under development. 
 
 

Task Deliverables Due 

13 
Draft documents and supporting 
materials. 

Within two months of receiving EPA 
comments on draft documents for 
revised documents. 

 
Task 14. Development of Technology and Cost Document 
The contractor shall develop a draft technology and cost document in support of potential 
revisions to the MDBP regulations included in this TO. The technology and cost document shall 
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describe and analyze the technologies that can be used to reduce the contaminants of concern or 
the factors that affect their occurrence that are addressed under the MDBP regulations in this task 
order. This includes compiling information on the use and effectiveness of the technologies, the 
unit capital, operations and management, and labor costs for the technologies, and potential 
unintended consequences from the use of the technologies. The contractor shall consider 
uncertainty analyses related to the technologies. The information shall be from published 
literature, vendor information, and other sources. The contractor shall develop an assessment of 
technologies for addressing the potential microbial and DBP risks derived under Task 13, along 
with the unit capital, operations and management, and labor costs for these technologies. The 
contractor shall compile, model, and analyze unit cost information relevant to reduction of 
MDBP contaminant occurrence or formation and their precursors or surrogate indicators and 
present the information in a Technology and Cost document describing the information and 
assessment to support potential revisions to the SWTR, the IESWTR, LT1, and the Stage 1 and 
Stage 2 D/DBPRs. The contractor shall examine a prior EPA drinking water technology and cost 
document for additional guidance on information to include in the document. The contractor 
shall provide an interim draft document, along with the supporting materials.  
 

Task Deliverables Due 

14 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for a 
revised document. 

 
Task 15. Development of Monitoring and Reporting Document 
The contractor shall develop a draft monitoring and reporting document in support of potential 
revisions to the MDBP regulations included in this TO. The monitoring and reporting document 
shall describe and analyze the monitoring approaches and analytical methods relevant to the 
contaminants of concern that are addressed under the MDBP regulations in this TO. Relevant 
methods to be included are those related to the microbes and DBPs of concern described in Task 
12, their indicators, surrogate parameters, and control technologies (e.g., disinfectant residuals). 
This shall include monitoring approaches (e.g., at consecutive system interconnections) and 
analytical methods for surrogate parameters. The documents shall also describe effective 
mechanisms for reporting the monitoring results (e.g., state reporting, public reporting, system to 
system reporting). The information shall be from published literature, materials on approved 
methods (e.g., Federal Register Notices), and other sources. The contractor shall examine a prior 
EPA drinking water monitoring and reporting document for additional guidance on information 
to include in the document. The contractor shall provide an interim draft document, along with 
the supporting materials. 
 

Task Deliverables Due 

15 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for a 
revised document. 
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Task 16. NDWAC WG Analytical Support 
The contractor shall provide targeted analytical support for EPA resulting from NDWAC WG 
discussions and deliberations. This may include support in conducting technical analyses 
requested by NDWAC WG members or additional analyses identified by EPA during the 
NDWAC WG deliberations. The efforts under this task may include the support in the 
development of presentations, fact sheets, or other materials, and will use information from 
published or in-process EPA materials, publicly available information, or information suggested 
by the NDWAC WG (or recommended technical experts) to inform the development of the 
materials. If requested by EPA, this task will also include technical analyses of national datasets 
and other data sources (e.g., microbial occurrence) on contaminants of concern. EPA expects that 
this support may include 6-10 short presentations (10-15 slides each), and 3-5 fact sheets or other 
materials of 2-3 pages each.  
 

Task Deliverables Due 

16 

Draft presentations, fact sheets, or 
other materials. 

Within two weeks of EPA approval of 
pursuing NDWAC WG requests for 
draft materials, and within one week 
of receiving EPA comments on final 
materials.  

 
Task 17. NDWAC WG Facilitation Support 
The contractor shall provide for facilitation and, if requested by EPA, planning support services 
for a NDWAC WG EPA has convened to provide consensus recommendations and advice on 
potential MDBP regulatory revisions, as well as non-regulatory approaches for addressing topics 
of interest. If necessary, the services provided shall include continued development of a 
convening report, and facilitation plan. If requested by EPA the services may include the 
development of a recommendations report, and planning support to the NDWAC WG. The 
convening report will include information input obtained during stakeholder interviews, 
feedback from stakeholder meetings held by EPA and NDWAC WG deliberations, information 
submitted to the docket, comments received on relevant EPA publications (e.g., Six-Year 
Review 3), and other relevant feedback. The facilitation plan will include information related to 
obtaining stakeholder input during NDWAC WG discussions that are anticipated to meet 
approximately 7-8 times by the end of the option period. The facilitation contractor shall plan for 
one in-person meeting of 2.5 days in duration for two travelers. The remainder of the meetings 
will be virtual. If requested by EPA, a recommendations report would include recommendations 
from the NDWAC WG to the NDWAC.   
 

Task Deliverables  Due  

17 
Interim, and final draft convening 
report, facilitation plan, and 

Within one month of a kickoff 
meeting on the interim draft 
convening report, and within two 
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supporting materials. If requested 
by EPA a recommendations report. 

weeks of receiving EPA comments on 
the interim draft for the final draft. 
Within two weeks of a kickoff 
meeting for an interim draft 
facilitation plan, and within one week 
of receiving EPA comments on the 
interim plan for the and final draft 
facilitation plan. If a recommendations 
report is requested by EPA, the report 
would be on similar development and 
review timeframes as the convening 
report. 

 
 
General Requirements of the Task Order and Schedule 
 
Work conducted under this Task Order shall not duplicate work conducted under any other Task 
Order or Work Assignment under any other contract.  
 
Confidential Business Information (CBI): For this Task Order, the contractor shall not be 
accessing any Confidential Business Information (CBI).   
 
Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA 
employees, the contractor personnel shall be clearly identified as independent contractors of EPA 
when participating in events with outside parties and prior to the start of any meeting. The 
contractor personnel are prohibited from acting as the Agency’s official representative. When 
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR. 
 
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the 
TOCOR for review prior to submission of the final product. These drafts will clearly specify the 
methods, procedures, considerations, assumptions, relevant citations, data sources and data that 
support any conclusions and recommendations.  The contractor shall incorporate all TOCOR and 
EPA team member comments into all final deliverables, unless otherwise agreed upon by the 
TOCOR or where discrepancies exist. The contractor shall adhere to all applicable EPA 
management control procedures as implemented by the EPA Contracting Officer (CO), Project 
Officer (PO), and TOCOR. 
 
Quick Response: Under this Performance Work Statement (PWS), the contractor may be 
required to provide information for use by EPA for quick responses and analyses of options, 
issues, and policy decisions. Quick responses are those which require completion in one to five 
working days. 
 
Travel: Minimal travel may occur for one NDWAC WG meetings under this Performance Work 
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Statement (PWS). Anticipate a 2.5-day meeting with two travelers. 
 
Deliverable Formatting: All memos, draft comments, summaries and responses, chapters, and 
presentations are to be provided in electronic form using Word and/or Excel/Access, Power 
Point, or, in special cases another software program agreed to by the TOCOR.  Memos are to be 
written in a manner which will make them easy to conform into draft chapters for the Final 
Report. For deliverables that are in Word or pdf versions of Word documents that are intended to 
be shared with management or the public, the contractor shall use decimal align in all tables 
containing columns of numbers of varying digits, whether decimal places are reported or not. All 
final materials, e.g., memos, chapters, etc. are to be compliant with Section 508 Amendment to 
the Rehabilitation Act of 1973.  
 
VI. DELIVERABLES 
 
All deliverables shall be in accordance with the contract level PWS, Section F.  
 
Task Deliverables Due 
1 Progress and financial reports, 

including task and subtask 
breakdown. 

Monthly. 

Calls with EPA. Bi-weekly, including weekly calls during 
periods of significant activity. 

Spending updates (if requested by 
EPA) Biweekly 

2 
  

Draft and Revised PQAPP. Within 2 weeks of TO award for the draft and 
within 1 week of receiving written comments 
from the TOCOR for the revised PQAPP. 

3 
Revised draft documents and 
supporting files. 

Within one month of the TO award and a 
kickoff meeting on the subtasks for the 
revised drafts. 

4 
Revised draft documents and 
supporting files. 

Within one month of the TO award and a 
kickoff meeting on the subtasks for the drafts. 

5 Draft and final documents, supporting 
files, and 508 compliant fact sheets. 

Within one month of the TO award and a 
kickoff meeting on the task for the drafts, and 
within two additional weeks after receiving 
comments on the draft materials for the 
revised draft or final materials. 

6 Draft and final document. Within two months of the TO award and a 
kickoff meeting on the task for the draft, and 
within one additional month after receiving 
comments on the draft materials for the final 
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documents. 

7 Draft and final meeting summaries. No later than two weeks following each 
meeting for draft deliverables and two 
additional weeks following each meeting for 
final deliverables. 

8 Initial and revised draft documents 
and supporting files. 

Within two months of the TO award and a 
kickoff meeting on the task for the draft, and 
within one additional month after receiving 
comments on the draft materials for the 
revised draft document. 

9 Revised draft and final document and 
supporting materials. 

Within one month of the TO award and a 
kickoff meeting on the task for the revised 
drafts, and within one additional month after 
receiving comments on the revised draft 
materials for the final documents. 

10 Final document and supporting 
reference materials. 

Within two weeks of the TO award and a 
kickoff meeting on the final materials. 

11 Draft and final documents, fact 
sheets, presentations, and briefing 
materials.  

Within two weeks of the TO award and a 
kickoff meeting on the task for the drafts, and 
within one additional week after receiving 
comments on the draft documents, fact sheets, 
presentations, and materials.  

12 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for revised 
document. 

13 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for revised 
document. 

14 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for revised 
document. 

15 
Draft document and supporting 
materials. 

Within two months of receiving EPA 
comments on draft document for revised 
document. 

16 

Draft presentations, fact sheets, or 
other materials. 

Within two weeks of EPA approval of 
pursuing NDWAC WG requests for draft 
materials, and within one week of receiving 
EPA comments on final materials.  

17 
Interim, and final draft convening 
report, facilitation plan, and 
supporting materials. If requested by 

Within one month of a kickoff meeting on the 
interim draft convening report, and within two 
weeks of receiving EPA comments on the 
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EPA a recommendations report. interim draft for the final draft. Within two 
weeks of a kickoff meeting for an interim 
draft facilitation plan, and within one week of 
receiving EPA comments on the interim plan 
for the and final draft facilitation plan. If a 
recommendations report is requested by EPA, 
the report would be on similar development 
and review timeframes as the convening 
report. 

 



68HERC23F0064 

SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $50,000.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0064 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0064 
   

 Period of Performance – 3/01/2023 through 2/29/2024 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $627,554.00 

Initial Funding $50,000.00 

Balance Unfunded $577,554.00 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from March 1, 2023 through February 29, 2024, 
inclusive of all required reports. 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Ken Rotert, 202-564-5280, email: rotert.kenneth@epa.gov (TOCOR) 

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 



 ___________
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x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

01/26/2023

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $350,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Ken Rotert Max Expire Date: 02/29/2024 InvoiceApprover: Ken Rotert Alt Invoice App:

Ashley Greene

The purpose of this modification is to add incremental funding in the total

Time-and-Materials amount of $350,000.00 to Line Item 0001 (Base Period).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC23F0064/P00001

        Obligated Amount for this Modification:

        $350,000.00

        Incremental Funded Amount changed: from

        $50,000.00 to $400,000.00

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        $350,000.00

        Incremental Funded Amount changed from $50,000.00

        to $400,000.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DQ1-000B53-2505-2340SRE023-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DQ1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE023-001

        Quantity: 0

        Amount: $350,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2023 to 02/29/2024

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $400,000.00 of the 
total price is presently available for payment and allotted to this item.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 
total amount payable by the Government, including reimbursement in the event of termination of those items for the 
Government's convenience, approximates the total amount currently allotted for those items to the contract. The 
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 
line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for 
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds are 
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 
period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 
line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

 

 

 

 

 



68HERC23F0064 

RECAPITULATION OF FUNDING TO DATE 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC23F0064 
   

 Period of Performance – 3/01/2023 through 2/29/2024 
    

FUNDING ACTION FUNDING 

Total Line 0001 Amount $627,554.00 

Initial Funding $50,000.00 

Incremental Funding 
(P00001) 

$350,000.00 

Balance Unfunded $227,554.00 

  
   
   
   

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The base period of performance of this Task Order period shall be from March 1, 2023 through February 29, 2024, 
inclusive of all required reports. 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Ken Rotert, 202-564-5280, email: rotert.kenneth@epa.gov (TOCOR) 

Ashley Greene, 202-566-1738, email: greene.ashley@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 
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